

Outside Labour Cost Estimation

Purpose : Cleaning Condensat Pool #3 Worker cost base Rp250,000 /day

PR : 1021011884 Date Period : May 2022

	Activity	Worker type	QTY person in charge	Time (day)	Cost (IDR)
	Cleaning Condensat Pool #3	General	4	2	Rp2,000,000
					Rp0
_ •					Rp0
Labour					Rp0
					Rp0
			Total	Cost	Rp2,000,000

	Part name	Price/day	Qty	Using time (day)	Sub Total
				1	
Tools					
		Total Cost		Rp0	

Labour cost		Rp2,000,000	Note: Tools and APD from Vendor	
Tools cost		Rp0		
Supplier cost (+20%)		Rp2,400,000		
Tax (+4.5%)		Rp108,000		
	Total	Rp2,508,000		